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510 L Street, Suite 410
Anchorage, Alaska 99501

(907) 271-1414 (phone)
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Award Number 01036-00

Elfin Cove Boardwalk Design and

Award Title Construction

Performance Period | June 1, 2008 twouh June 30, 2010

Recipient Organization & Address

Authority
112 Stat 1854

CFDA Number

90.100

Denali Commission Finance
Officer Certification

Jennifer Price
09/04/2008

Department of Transportation
3132 Channel Drive, Suite 200
Juneau, AK 99801

Phone: (907) 465-2065

Recipient DUNS # 617616495 TIN # 926001185

Cost Share Distribution Table

) New Funding Prior Period Funding
Accounting Code = — = = — = Total
Denali Commission | Other Contributors || Denali Commission | Other Contributors
95670000AL $45,485.00 $0.00 $45,485.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
DOT&PF $4,515.00 $0.00 $4,515.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
Total $45,485.00 $4,515.00 $0.00 $0.00 $50,000.00

This Financial Assistance Award approved by the Federal Co-Chair of the Denali Commission constitutes an obligation of federal funding.

will be managed by the DOT&PF.

facilities.

The Denali Commission is providing $25,766 in FY06 Section 1960 SAFETEA-LU funds and $19,719 in FY07 Section 1960
SAFETEA-LU funds to the Alaska Department of Transportation and Public Facilities (DOT&PF) for the subject project. The
DOT&PF is providing $4,515 in required match funds through its overall project. Denali Commission funds and match funds

The project consists of design and construction of improvements to the community boardwalk system and pedestrian trail in
Elfin Cove. The project includes improvements and extensions to dilapidated sections of the boardwalk where community
buildings are situated. The project will reconstruct dilapidated sections and upgrade the section that extends to the head of the
Inner Harbor, including the segment through the slide area. Reconstruction may involve both wood and gravel surfaced

Signature of Authorized Official - Denali Commission

Electronically Signed

Typed Name and Title Date
George Cannelos

Federal Co-Chair

09/04/2008
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AWARD CONDITIONS
1. Scope of Work

The Denali Commission is providing $25,766 in FY06 Section 1960 SAFETEA-LU funds and $19,719
in FY07 Section 1960 SAFETEA-LU funds to the Alaska Department of Transportation and Public
Facilities (DOT&PF) for the subject project. The DOT&PF is providing $4,515 in required match funds
through its overall project. Denali Commission funds and match funds will be managed by the
DOT&PEF.

The project consists of design and construction of improvements to the community boardwalk system
and pedestrian trail in Elfin Cove. The project includes improvements and extensions to dilapidated
sections of the boardwalk where community buildings are situated. The project will reconstruct
dilapidated sections and upgrade the section that extends to the head of the Inner Harbor, including the
segment through the slide area. Reconstruction may involve both wood and gravel surfaced facilities.

Construction will occur in accordance with the project's NEPA Environmental Assessment and design
plans. DOT&PF will prepare and Denali Commission will certify documents that Right of Way is
adequate for construction. The approved environmental and Right of Way documents will be retained in
the project's file at Denali Commission.

This project will provide improved safety and quality of life for residents of Elfin Cove, and will
enhance the economic well-being of the commercial and charter fishing operations based in the
community. DOT&PF will own constructed improvements in the project area and will be responsible
for ongoing maintenance of them after construction is complete.

All Denali Commission funding is intended for use within the scope of work identified in the Award
document only. Any balance of funds remaining after the full scope of work has been completed will be
returned to the Denali Commission.

Project performance shall be monitored and measured on a quarterly basis using the documentation of
record (project nomination) as a reference point, making updates as necessary. The following items
shall be monitored and reported in the narrative of the quarterly report:

1. Improves pedestrian and vehicular safety

2. Reduces maintenance costs

3. Improves access to fuel and freight

4. Improves intermodal connections

5. Reduces dust and other airborne contaminants

All Commission funding is intended for use for the scope of work identified in the Award document
only. Any balance of funds remaining after the full scope of work has been completed will be returned
to the Denali Commission.

2. Milestones
The following milestones are identified as the major steps to be completed as part of the project.

"Planned" dates for the first milestone are included here. As part of each progress report, recipients shall
update the progress toward meeting these milestones (see section 7, Reporting).
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Milestone (et e Planned End Date gciualitat FEIELEG Units Total Cost at Completion

Date Date Date

Construction 06/01/2008 06/30/2010 mm/ddlyyyy mm/dd/yyyy nn $

Project Closeout |07/01/2010 09/30/2010 mm/ddlyyyy mm/dd/yyyy nn $

3. Award Performance Period

The Award performance period is June 1, 2008 through June 30, 2010. This is the period during which
Award recipients can incur obligations or costs against this Award.

4. Direct and Indirect Costs

The cost principles of OMB A-87 are applicable to this Award. Direct costs associated with the Elfin
Cove project are allowed under the Memorandum of Agreement (MOA) between Denali Commission
and DOT&PF. Indirect costs, established through the DOT&PF Indirect Cost Allocation Plan (ICAP),
are allowed as established by DOT&PF and approved by FHWA for Title 23 funds. The Denali
Commission recognizes that these rates fluctuate each fiscal year and therefore retains the ICAP on file
for reference. Please refer to the cost principles regulations for specific details on other allowable
charges under this Award.

5. Budget and Program Revisions

The Administrative Circular, OMB A-102, applies to this Award. Please refer to the Administrative
Circular for specific details on revisions to this Award. The Administrative Circular requires that the
DOT&PF will inform the Commission in writing (e-mail, letter, or report) at the earliest possible date of
any unanticipated project cost overrun, project schedule delays, or changes in the project scope or
changed site conditions.

6. Payments

Payments under this Award will be made by electronic transfer in response to a "Request for Advance
or Reimbursement", Standard Form 270 (SF-270) submitted by DOT&PF. Requests for advances or
reimbursements may be made as needed or at the end of each quarter and should be submitted no later
than 60 days after the federal quarter. The SF-270 must be submitted to the Denali Commission via fax,
e-mail (finance@denali.gov) or mail in order for payment to be processed. The form is available on the
OMB website: http://www.whitehouse.gov/OMB/grants/grants forms.html. Payments shall be made in
accordance with OMB A-102. Please contact the Denali Commission's Finance Manager at (907)
271-1414 for further information about submitting this form. No interest will be accrued on these funds.

7. Reporting

Two forms of project reporting are required under this Award, listed below. The DOT&PF shall submit
reports using the Denali Commission's on-line Project Database System, available at www.denali.gov.
If there are technical limitations which may prevent the recipient from meeting this requirement, please
contact the Program Manager listed in this agreement.

a. Progress Reports shall be submitted on a quarterly basis. The first reporting period is June 1, 2008 to
September 30, 2008, and quarterly thereafter. Reports are due within 30 days of the end of the reporting
period. Progress reports shall include the following:
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i. Total project funding, including both Denali Commission funding and other project funding sources.

ii. The total project expenditures for the project as of the end of the reporting period, including both
Denali Commission and Other funding sources.

iii. Updated schedule and milestone information as identified in the Scope of Work

iv. Narrative summary of the project status and accomplishments to date, and address the following
questions: is the project on schedule, is the project on budget, and what actions are planned to address
any project problems.

v. Photographic documentation of project progress shall be provided with the progress reports for active
construction projects. The photo documentation shall include a minimum of three, dated photos per
reporting period such that a complete record of the construction is maintained over time, from "before,"
showing the situation before the start of construction, to "during" showing work proceeding on the
project, and "after" to show the finished project. Photos shall be provided in a digital format as part of
the on-line report. A short description of the activity and names of those in the photos shall also be
provided.

vi. For minor repair and renovation projects or other non-construction projects, pictures should be
provided of before and after, or photos that are representative of the funded activity, to the extent
possible. Photos shall be provided in a digital format as part of the on-line report. A short description of
the activity and names of those in the photos shall also be provided.

b. Federal Single Audits shall be submitted annually, when required. In accordance with OMB Circular
A-133, which requires [subpart 200] "Non-Federal entities that expend $500,000 or more in a year in
Federal awards shall have a single or program-specific audit conducted for that year in accordance with
the provisions of this part [subpart 205]. The determination of when an award is expended should be
based on when the activity related to the award occurs."

Recipients shall also submit single audits to the Federal Clearinghouse as designated by OMB.
Information can be found on the following web-site: http://harvester.census.gov/sac/

In addition to reporting quarterly, the DOT&PF shall meet twice annually with the Commission to
report lessons learned and project status. These meetings shall include community participation.

8. Project/Award Close-Out

The project close-out report shall be completed within 90 days of the end of the Award performance
period or within 90 days of the completion of the project, whichever is earlier. Recipients must also
draw down any remaining funds for expenditures incurred under this award during this 90-day period.

The project close-out report shall be submitted on-line through the Denali Commission's on-line Project
Database System, available at http://www.denali.gov/. The project close out will require the recipient to
submit the following information:

a. Final data for each item listed in paragraph 7(a) "Progress Reports"

b. Final project expenditures itemized by the following categories: planning & design; materials &
equipment; freight; labor; project administration/overhead and other expenses.

c. Acknowledgement of support: For all construction projects, the Award recipient shall display a sign
that acknowledges the Government's support for the project(s) developed under this Award. The
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Commission will provide an appropriate sign. The Award recipient must request an indoor and/or an
outdoor sign from the Commission office. Pickup or delivery of the sign can be arranged at that time.

d. Acknowledgement of support: For all non-construction projects, the Award recipient shall include an
acknowledgement of the Government's support for the project(s) developed under this Award. The
format for acknowledgement of the Government's support for non-construction awards will vary with
each award and must be agreed upon between the Award recipient and the Denali Commission Project
Manager. Costs associated with this requirement shall be paid out of the project funding received by the
Award recipient from the Denali Commission.

9. Public Policy Laws and Assurances

Award Recipients are required to comply with the public policy laws and assurances on Standard Forms
SF 424b (non-construction projects) or SF 424d (construction projects). Some of the laws are
highlighted below for your reference.

The attached Federal Highway Administration Form 47 is also required for reporting on construction
phase activities funding under CFR Title 23 regulations. Some of the laws are highlighted below for
your reference.

To the maximum extent practicable, considering applicable laws, Funding Recipients shall accomplish
the project contemplated by the Award using local Alaska firms and labor.

No portion of this award may be used for lobbying or propaganda purposes as prohibited by 18 U.S.C.
Section 1913 or Section 607(a) of Public Law 96-74.

Project level environmental reviews in accordance with the National Environmental Policy Act (NEPA)
and the National Historic Preservation Act (NHPA) are required for each project undertaken with
Denali Commission funds.

10. Non-Compliance with Award Conditions

Recipients not in compliance with the terms and conditions of this Financial Assistance Award will be
notified by the Denali Commission. The Denali Commission will work with the recipient to identify the
steps necessary to bring them back into compliance, and will establish an appropriate time frame for the
corrections to be made. If the corrections have not been made by the deadline, the Denali Commission
reserves the right to either suspend or unilaterally terminate the Financial Assistance Award for non-
performance.

11. Program Manager, Financial Manager & Other Contact Information

Denali Commission DOT&PF

Mr. Mike McKinnon Mr. Jeff Ottesen

Transportation Program Manager Director, Program Development
510 L Street, Suite 410 3132 Channel Drive, Suite 220
Anchorage, AK 99501 Juneau, AK 99801-1933

Phone: 907-523-9877 Phone: 907-465-6971

Fax: 907-271-1415 Fax: 907-465-6984

E-mail: mgmckinnon@gci.net Email: jeff.ottesen(@alaska.gov
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Ms. Mariah McNair
Grants Specialist

510 L Street, Suite 410
Anchorage, AK 99501
Phone: 907-271-2367
Fax: 907-271-1415

E-mail: mmcnair@denali.gov

James Petropulos

Preliminary Design & Environmental Chief
P.O. Box 112506

Juneau, AK 99811-2506

Phone: 907-465-1851

Fax: 907-465-3506

E-mail: jim.petropulos@alaska.gov

Mr. Tom Stewart

CIP Finance Manager

3132 Channel Drive, Suite 220
Juneau, AK 99801

Phone: 907-465-8980

Fax: 907-465-3124

Email: tom.stewart(@alaska.gov




